Heights Library - Noble Road Interior Renovation

studioTECHNE PROJECT NUMBER - 2010-030
2010 10 12

CONTRACTOR'S NAME	United Mechanical	Ellis Brothers	Industrial First	RJ Martin Elec.	South Shore Elec.	LCI General	Regency Construction	Schalmo Builders	Coastal Quality	Sona Construction	JJO	Sterling Professionals	Lakeland Mgmt.
SCHEDULE	"as GC proceeds"	120	140	182	"same as GC"	120	119	120	150	180	84	180	150
CONTRACT 1 - GENERAL TRADES						$520,000	$484,579	$367,000	$358,983	$440,000	$382,318		$410,000
ALT 1 - ROOFING						$30,000	$26,040	$21,900	$19,400	$28,500	$23,200		$25,000
ALT 2 - MISCELLANEOUS						$6,000	$7,980	$2,050	$11,000	$6,300	$2,400		$5,500
ALT 3 - THE MOUND						$2,000	$15,435	$6,800	$16,000	$5,000	$6,100		$11,000
ALT 4 - STORY TIME ROOM						$10,000	$15,425	$19,300	$28,000	$10,500	$8,700		$23,000
ALT 5 - STAFF ROOM						$3,000	$2,021	$2,600	$6,415	$4,000	$4,600		$2,500
CONTRACT 2 - PLUMBING AND FIRE PROTECTION	$15,450												
ALT 1 - ROOFING	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
ALT 2 - MISCELLANEOUS	$2,440												
ALT 3 - THE MOUND	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
ALT 4 - STORY TIME ROOM	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
ALT 5 - STAFF ROOM	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
CONTRACT 3 - HVAC													
ALT 1 - ROOFING	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
ALT 2 - MISCELLANEOUS	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
ALT 3 - THE MOUND	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
ALT 4 - STORY TIME ROOM	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
ALT 5 - STAFF ROOM	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
CONTRACT 4 - ELECTRICAL		$112,000	$165,350	$147,000	$147,918								
ALT 1 - ROOFING	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
ALT 2 - MISCELLANEOUS	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
ALT 3 - THE MOUND	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
ALT 4 - STORY TIME ROOM		$4,100	$2,750	$2,625	$2,400								
ALT 5 - STAFF ROOM	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.	N.A.
CONTRACT 5 - COMBINED CONTRACT										$830,000	$544,378	$748,600	
GENERAL TRADES										$430,000	$382,318	$428,600	
PLUMBING AND FIRE PROTECTION										$22,000	$17,500	$20,000	
HVAC										$227,000		$160,000	
ELECTRICAL										$151,000	$144,560	$140,000	
ALT 1 - ROOFING										$28,500	$23,200	$25,000	
ALT 2 - MISCELLANEOUS										$7,300	$3,600	$8,500	
ALT 3 - THE MOUND										$5,000	$6,100	$8,000	
ALT 4 - STORY TIME ROOM										$10,500	$19,000	$11,500	
ALT 5 - STAFF ROOM										$4,000	$4,600	$4,500	
Addenda Acknowledged	1, 2 and 3	1 and 2	1, 2 and 3	1, 2 and 3	1, 2 and 3	1, 2 and 3	1, 2 and 3	1, 2 and 3	1, 2 and 3	1, 2 and 3	1, 2 and 3	1, 2 and 3	1, 2 and 3
Bid Bond Enclosed	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes